	RFP Data Sheet

	Item
	Datum

	Short Description of Project
	New Granville County Law Enforcement and Detention Center, and Granville County Animal Shelter Building.


	Location where the Project will be constructed
	Approximately 37.7 acres located at 525 New Commerce Drive, Oxford, NC 27565

	Project Overview
	The proposed Detention and Law Enforcement Facility will include a new 176 bed initial capacity with jail “core” spaces to accommodate an ultimate capacity of 250 beds. The approximate size of this portion of the building will be 50,000 square feet. Adjoining the detention portion will be a Sheriff’s office and 911 call center of approximately 32,000 square feet. Both functions will be served by an emergency generator and UPS system that will provide uninterrupted power should an emergency occur.  A separate pre-engineered Sheriff’s vehicle storage and warehouse facility will also be provided on site. The building will be equipped with a fully automated sprinkler system. The structure is a combination of masonry load bearing and steel framing. The exterior envelope is a combination of stone and brick veneer, and aluminum curtainwall construction.
The proposed Animal Shelter will include space for staff operations, animal containment, and adoption services.  The approximate building size is 8,500 square feet and will be constructed of masonry interior and exterior walls; the outward appearance will be similar to the adjacent Detention and Law Enforcement Facility.  The building’s HVAC will limit exposure to disease as well as provide exhausting of odors.  


	Website address (URL) for posting of notices regarding this project
	http://www.granvillecounty.org/government/finance-department/vendors-bids/general/

	Expected Date of Completion of Design
	August 2018

	Project Designer & Consultants
	Moseley Architects, PA (Charlotte, NC)

	Construction Manager at Risk Selection Schedule
	November 30, 2017—Proposals Due from CMR Firms

December 8, 2017—County Prepares Short List and Notifies Selected Firms of Interviews

December 20, 2017—CMR Firm Interviews

January 2, 2018—County Commissioners Select CMR Firm
January 26, 2018—Contract Executed and Notice to Proceed Issued

	
	

	Project Construction Cost

  
	Total Project Budget:                                            $25,980,676.50

Less:

     Design Fees                                                      $  1,922,270.75
     Furniture, Fixtures, Testing, and Other            $  1,262,232.50

     Owner’s Contingency                                       $  2,119,372.50

     Estimated Available for Construction (GMP)  $ 20,676,800.00*

Includes Estimated Construction Management Fee and estimated CMR Contingency
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